



THE ASSAM GAZETTE

অসাধাৰণ

EXTRAORDINARY

প্ৰাপ্ত কৰ্তৃত্বৰ দ্বাৰা প্ৰকাশিত

PUBLISHED BY THE AUTHORITY

নং 554 দিশপুৰ, বুধবাৰ, 4 অক্টোবৰ, 2017, 12 আহিন, 1939 (শক)
No. 554 Dispur, Wednesday, 4th October, 2017, 12th Asvina, 1939 (S.E.)

GOVERNMENT OF ASSAM

ORDERS BY THE GOVERNOR

OFFICE OF THE SUPERINTENDING ENGINEER, P.W.D.,

TEZPUR ROAD CIRCLE, TEZPUR

NOTIFICATION

The 14th August, 2017

PRADHAN MANTRIGRAM SADAK YOJANA

e-procurement Notice.

No. T/Routine Maintenance/SE/01/2017-18/1121-2.- The Superintending Engineer, P.W.D., Tezpur Road Circle, Tezpur on behalf of Governor of Assam invites the item rate bids in electronic tendering system for "Construction of Road from Kothalkuchi to Bortamuli under PMGSY, 2007-08 under Sonitpur State Road Division (Routine Maintenance) Package No. AS-22-76. (3rd Year to 5th Year)" from the eligible contractors registered with Public Works Department (Roads), Assam.

Date of release of Invitation for Bids through e-procurement: 24-08-2017

Availability of Bid Documents and mode of submission: The bid document is available online and should be submitted online in <http://pmgsytendersasm.gov.in/>. The bidder would be required to register in the web-site which is free of cost. For submission of the bids, the bidder is required to have a valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities. The bidders are required to submit (a) original Demand Draft towards the cost of bid document and (b) original bid security in approved form and (c) original affidavit regarding correctness of information furnished with bid document as per provisions of Clause 4.4 B (a) (ii) of ITB with Superintending Engineer, P.W.D., Tezpur Road Circle, Tezpur on a date not later than three working days after the opening of technical

qualification part of the Bid, either by registered post or by hand, failing which the bids shall be declared non-responsive.

Last Date/ Time for receipt of bids through e-procurement: 15-09-2017, 1600 hours

The Package wise details are as given below:

S. No.	District	Package No.	Name of work	Estimated Cost (Rs In Lakh)		Total Cost (Rs in lakhs)	Period of Routine Maintenance (in months)
				Construction	Maintenance		
1	Sonitpur	AS-22-76	Construction of Road from Kothalkuchi to Bortamuli under PMGSY, 2007-08 under Sonitpur State Road Division (Routine Maintenance) Package No. AS-22-76. (3 rd Year to 5th Year)	Nil	24.194	24.194	32

For further details please log on to <http://pmgsytendersasm.gov.in/>

R. BORA,

Uperintending Engineer, P.W.D.,

Tezpur Road Circule, Tezpur